
SECTION 01020 -ALLOWANCES 

PART 1 - GENERAL 

1 . 1  Related Documents 

A. Related Requirements Specified Elsewhere 
B. Designate delivery dates for product in Project Schedule. 

1.2 Allowances for ProductdMaterials 

A. Purchase productlmaterial under allowance only as directed by Project Management Firm 

B. Allowance amounts which should be included in the Contract Price are listed in Section 
01010. 

C. Amount of allowance shall include: 

1. Net cost ofproduct. 
2.  Delivery to the site. 
3. Applicable taxes. 

In addition to amount of allowance, include in base bid, for inclusion in Contract Price, 
Contractor's costs for: 

I .  
2.  
3. Labor, installation, and finishing. 
4. 
5. Overhead and profit. 

D. 

Handling at site including unloading, uncrating, and storage. 
Protection from elements, from damage. 

Other expenses (e.g., testing, adjusting, and balancing) required to complete installation. 

I .3 Selection of Product/Material 

A. Design Consultant's Duties 

I. 

2. 

3. 

Consult with Contractor in consideration of produdmaterial and suppliers 

Make selection, designate producthaterial to be used. 

Notify Contractor in writing, desimating: 

a. Product, size, color, and texture 
b. Supplier. 
c. Cost, delivered at site. 

6. Contractor's Duties 

1. 

2. 

Assist Design Consultant in determining qualified suppliers 

Obtain 3 or more proposals from suppliers unless directed otherwise by the PMF. 
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SECTION 01020 -ALLOWANCES 

1.4 

1.5 

1.6 

3. 

4. 

Make appropriate recommendations for consideration by Design Consultant. 

Notify Project Management Firm in writing, of effect anticipated by selection of product 
or supplier under consideration on: 

a. Project Schedule. 
b. Contract Price. 

On notification of selection enter into purchase agreement with designated supplier. 5. 

Delivery 

A. Contractor Responsibility: 

1.  
2. 

Installation 

A. 

Adjustment of Cash Allowances 

A. 

Arrange for delivery and unloading. 
Promptly inspect product for damage or defects. 

Comply with reference Specification Section requirements. 

Unused amounts of monies included under allowances shall be credited to the Authority by 
deduct Change Order prior to approval of Final Application for Payment. Appropriate 
markup for items listed in item 1.2D will be included in the deduction Change Order. 

PART 2 -PRODUCTS (Not Applicable) 

PART 3 -EXECUTION (Not Applicable) 

END OF SECTION 01020 
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SECTION 01030 - ALTERNATES 

PART 1 - GENERAL 

I .  1 RELATED DOCUMENTS 

A. Drawings and General Provisions of Contract, including but not limited to, General and 
Supplementary Conditions and other Division I ,  Specification Sections, apply to work of 
this Section. 

I .2 DESCRIPTION OF REQUIREMENTS 

A. Definition: An Alternate is an amount proposed by Bidders and stated on the Bid Form 
that will be added to or deducted from Base Bid amount if the Authority decides to 
accept a corresponding Change in either Work or in products, materials, equipment, 
systems or installation methods described in Contract Documents. 

Coordination: Coordinate related work and modify or adjust adjacent work as required 
to ensure that Work affected by each accepted Alternate is complete and fully integrated 
into the project. 

Notification: Immediately following award of Contract, prepare and distribute to each 
party involved, notification of the status of each Alternate. Indicate whether Alternates 
have been accepted, rejected or deferred for consideration at a later date. Include a 
complete description of negotiated modifications to Alternates, if any. 

Schedule: A "Schedule of Alternates" is included in Section 01010. 

Include as part of each Alternate, miscellaneous devices, appurtenances and similar items 
incidental to or required for a complete installation whether or not mentioned as part of 
the Alternate. 

6. 

C. 

D. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

Refer to Section 01010 for list of Alternates. 

END OF SECTION 01030 
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SECTION 01050 - FIELD ENGINEERING 

PART 1 - GENERAL 

1. I Related Documents 

A. Drawings and General Provisions of the Contract, including but not limited to, General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 Summary 

A. This Section specifies administrative and procedural requirements for survey work required 
for layout and execution of the project and survey measurement of quantities for payment as 
reviewed and approved by the Design Consultant and Project Management Firm, all as 
indicated in the Contract Documents. 

B. Related Work Specified Elsewhere 

a) Section 01010, Summary of the Work 

I .3 Quality Assurance 

A. Contractor shall engage a Surveyor licensed in the State of New Jersey to perform surveying 
services required. 

PART 2 - PRODUCTS 

(Not Applicable) 

PART 3 - EXECUTION 

3.1 Construction Staking, Lines and Grades 

A. 

B. 

Initial controls (horizontal and vertical) are as shown on the Drawings. 

The Contractor shall transfer the line and grade from the controls shown on the plans as is 
necessary to do the Work. He shall also be responsible for the preservation of all stakes and 
marks, as previously established. Any and all alterations of previous established survey shall 
be replaced as before. 

As it is the Contractor's responsibility to perform the work from the basic control, the 
Contractor shall, before performing his work, satisfy himself that he has adequate control to 
layout the work for line and grade, and that he fully understands the control as set, in order to 
insure the completion of the project as per the plans. If there are any questions or 
discrepancies pertaining to the survey work the Contractor shall immediately notify the 
Project Management Firm for clarification, or for additional control, prior to doing the 
construction work. For the Contractor to commence the work implies that he has complied 
with this requirement. 

C. 

NJEDA 
Revised: December 14,2004 

Contract # ES-0029-EO1 
01050-I 



SECTION 0 1050 - FIELD ENGINEERING 

D. The Contractor shall furnish all stakes, templates, straightedges, and other devices necessary 
for checking, marking, and maintaining points, lines, and grades as required to perform his 
work. All surveys made by the Contractor as provided above, shall be properly recorded in 
duplicate field notebooks satisfactory to the Design Consultant and Project Management Firm. 
All pages for a ring binder shall be furnished to the Design Consultant and Project 
Management Firm, at the intervals requested. When each bound notebook is filled or 
completed, it shall be furnished to the Project Management Firm. 

The instruments and other equipment used in surveying by the Contractor, as provided in this 
section and elsewhere in the Construction Documents, shall be suitable and maintained in 
proper condition and adjustment for such use. Such surveying shall be performed by 
personnel qualified and experienced in such work and under the direct supenision of a 
licensed surveyor. 

Tolerances in Setting Survey Stakes: Tolerances in setting survey stakes shall not exceed 
those stated below: 

Survey Stake or Mark Tolerance of Error in Alignment: 

E. 

F. 

Ehmnkf3 Tihams& 

Marks or control hubs 
and monuments on 
centerlines and offset 
centerlines 1:5,000 0.021100 33.01 

Intermediate stakes or 
marks on centerline and 
offset centerlines 1 :2,500 0.041100 f0.02 

Rough excavation and 
embankment for roads and 
other work not otherwise 
provided 1500 

Trimming or preparation 
of earth subgrade and 
roadways, pipe bedding 
and concrete foundations 1:2,500 

Trimming of excavation 
and embankment, unless 
otherwise provided 1:1,000 

0.201 100 

0.041100 

0.101100 

39.10 

M.02 

M.05 

Roadway subbase and base, 
and water lines and other 
work not othenvise 
provided for 1 :2,000 0.051100 M.025 
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SECTION 01050 - FlELD ENGINEERING 

Roadway surfacing, steel 
reinforcement, sewers and 
formed concrete 1 5,000 0.021100 M.O1 

Grade Stakes or Elevations for: 

Rough excavation and embankment for 
roads and other work not otherwise 
provided for 

Trimming of excavation and embankment 
unless otherwise provided 

Trimming and preparation for earth 
subgrade for roadways, pipe bedding 
and concrete foundations 

Roadway surfacing, steel reinforcement, 
sewers and formed concrete 

k0.10 

k0.05 

k0.02 

ko.01 

G. The Contractor shall submit a certificate to the Project Management Firm signed by licensed 
engineer or licensed surveyor certifymg that elevations and locations of improvements are in 
conformance, or nonconformance, with the Contract Documents. 

END OF SECTION 01050 
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SECTION 01080 - CHANGE ORDER PROCEDURES 

1 .1  CHANGES R\I THE WORK 

A. Authority's Changes: 

The Authority may make changes in the Work without invalidating the original Contract. 
All changes shall be made by Change Order and may revise the Contract price or Time 
of Completion. 

B. Changed Conditions 

The Contractor shall immediately notify the Project Management Firm if actual 
conditions are materially different from those described in the Contract Documents. 
Conditions shall be left undisturbed if directed by the Project Management Firm. The 
Project Management Firm will direct the Design Consultant to promptly investigate the 
site and revise the Contract Documents, if needed. 

C. Authority to Proceed 

a. 
making any changes in the Work. 

h. Disagreements regarding proposed changes shall he addressed in 
accordance with this Article. 

The Contractor shall obtain the Authority's written approval before 

D. Change Order Procedure 

a. 
receiving a Contract Change Request from the PMF. 

h. 
Cost Estimate Detail Sheets provided by the Authority. 

C. Proposals shall be with maximum charges being the amounts actually 
incurred or the maximum rates permitted herein, whichever is less. Proposals 
shall be prepared in accordance with paragraph 1.1 .E through 1.1 .K. 

d. Construction Change Request Proposals, upon approval by the 
Authority, will be incorporated into the Contract by Change Order. 

The Contractor shall submit a written proposal within ten (10) days of 

Proposals shall be submitted on Contract Change Request forms and 

E. Additive Changes 

a. Direct Labor Costs: Direct labor costs are estimated labor costs 
developed by estimating the number of craft hours necessary to perform the 
change multiplied by the hourly cost for the particular trade involved or industry 
standard hourly labor. 

1. Basic WagesiFringe Benefits: Hourly rates and fringe benefits 
shall be stated. Direct supervision shall not exceed fifteen percent 
(15%) of the cost of direct lahar and if a working supervisor's hours are 
covered, other supervision shall not be allowed. 

NJEDA Contract # ES-0029-EOI 
Revised: January 16. 2002 01080-1 



SECTION 01080 - CHANGE ORDER PROCEDURES 

2. Workcr’s insurance: Direct contributions to the State of New 
Jersey such as industrial insurance, medical aid and supplemental 
pension, by the class and rates established by the State of New Jersey. 

3. Federal Insurance: Direct contributions required by the Federal 
Insurance Compensation Act, (FICA); Federal Unemployment Tax Act 
(FUTA) and the State Unemployment Compensation Act (SUCA). 

Direct Material Costs: b. Direct material costs are an itemization of the 
estimated quantity and cost of materials necessary to perform the proposed 
change. Material pricing shall be developed from actual known costs, supplier 
quotations or standard industry pricing guides. Material costs shall consider all 
offered or available discounts and rebates. Freight costs, express charges or 
special delivery charges shall be itemized. 

C. Construction Equipment Costs: Construction equipment costs are an 
itemization of the type of equipment and the length of time the construction 
equipment will be used on the proposed change. Cost will be allowed for 
construction equipment only if used for the changed work or additional rental 
costs are actually incurred by the Contractor. Equipment cost shall be developed 
from one of the following sources: 

1. Current rental rates established by National Contractor’s 
Association for equipment. 

2. If equipment is required for which a rental rate is not established 
in any of the above, an agreed rate shall be established for the equipment 
using the Data Quest Rental rate (Blue Book), or similar as a basis for 
verifying rates. 

3. 
approved by the Authority prior to performing the work. 

Such rates and the use of the equipment on the work must be 

d. Subcontractor Proposals: Subcontractor Proposals are to be itemized as 
specified in paragraphs a,, b., and c. above. 

e. Overhead and Profit by the Contractor Actually Performing the Work 
Cost not to exceed ten percent (10%) overhead and five percent (5%) profit for 
the party performing the work will be based upon the value of labor, material and 
the use of construction equipment as defined in paragraphs a,, b., and c. above. 
This cost shall compensate the Contractor for all costs associated with the 
performance of the change in work. 

f. 
Performing the Work 

Overhead and Profit by the Contractor on Subcontractors Actually 
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SECTION 01080 - CHANGE ORDER PROCEDURES 

I .  The Contractor’s fee on work performed by a subcontractor will 
he based upon the net increased cost to the subcontractor as applicable. 
Maximum allowable markups on charges will not exceed five percent 
( 5 % )  for overhead and profit. 

2. No direct labor by the Contractor will he allowed to he added to 
a subcontractor’s proposal. Costs incurred by the Contractor that are in 
excess of the allowable markup specified in paragraph f.1, must be 
detailed in accordance with paragraphs a,, b., and c. 

g. Cost of Any Increase or Decrease in Premium by Insurance and 
Bond caused by the Change shall be considered a direct cost and is to he 
added after overhead and profit have been calculated. 

F. Deductive Changes: The Contractor shall itemize Deductive Changes as 
required in paragraph E. Additive Changes, subparagraphs a) through e) and g). 

Additive Changes and deductive Changes Together: G. 

I) .  If a Change in the Work involves both additive and 
deductive Changes for the same t p e  of work, the appropriate 
overhead and profit amounts allowed will be added to the net 
difference of items of direct labor, material, construction 
equipment, small tools and upper Subcontractor proposals. 

2). If other unrelated Additive Changed items are included 
in the same Change Proposal, the appropriate overhead and 
profit allowed is to be applied to these individual changed items. 

Time and Material (T&M) Work When it is authorized in writing by the Project 
Management Firm, the cost of the Change shall be based on actual cost for time 
and materials spent on work performed. The Contractor shall confirm to the 
following: 

J. 

I ) .  

2). 
days for Project Management Firm’s review and approval. 

3). 
cost, supervision markup will not be allowed. 

4). Material Charges must be supported by invoices. 

5). The Contractor shall not exceed any cost limit(s) 
without prior written approval. 

Labor must be identified on worker’s daily time sheets. 

Time sheets must he submitted within two (2) working 

If supervisor’s hours are included as an itemized labor 
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Sb;CL‘ION U1080 - CllAh’GE ORDER PROCEDURES 

K. Disagreements: In the event the Contractor does not agree upon the adjustment 
recommended to the Authority by the PMF in Contract compensation amount, 
scope of work, or time extension, the following shall apply: 

1). Adjustments: 

a). Upon completion of the change proposal, the 
Contractor shall either accept the proposal as adjusted, 
or within ten (IO) days of receipt of the adjustment, 
notify the Project Management Firm in writing of any 
disagreement in the manner specified in paragraph 2) 
Written notice. 

h). Invoicing for changes constitutes Contractor’s 
acceptance of the change scope, the dollar value, and 
extension of time (if any) unless invoicing occurs after 
notice has been submitted to the Authority for disputed 
proposals. 

2). Written Notice: When the Contractor disagrees with 
either a Contract interpretation or a processed CCR, a letter shall 
he submitted to the PMF as outlined below: 

a). 
Contractor’s position. 

h). Outline applicable Sections of the Contract 
Documents and explain which Sections support the 
Contractor’s position. 

c). In the event that monetary compensation is 
sought, provide detailed cost breakdown of 
compensation requested. 

d). Provide documentation which supports a request 
for other the monetary relief, including updated project 
schedule for any request for time extension. 

Explain the nature of the disagreement and the 

3). Direct the Contractor to do the Work: The Project 
Management Firm may direct the Contractor to proceed with the 
Work by issuance of a written Construction Change Directive 
authorization pending resolution of disputed items. 

4). Change disputes: The Design Consultant, Project 
Management Firm and the Contractor shall review and negotiate the 
items in disagreement in an effort to clarify and resolve the dispute. All 
resolutions shall be incorporated into a Contract Change Order. 

END OF SECTION 01080 
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SECTION 01100 - COORDINATION 

PART 1 - GENERAL 

I . I .  RELATED DOCUMENTS 

A. Provisions established within the General and Supplemental Conditions of the Contract, 
Specifications, and Drawings are collectively applicable to this Section. 

I .2 SECTION INCLUDES 

A. Coordination of Work of the Contract 

1.3 RELATED SECTIONS 

A. Section 0 1 130 - Cutting and Patching 

B. Section 01220 - Project Meetings 

1.4 DESCRIPTION 

A. Coordination of scheduling, submittals, and Work of the various Sections of 
Specifications to assure efficient and orderly sequence of installation of construction 
elements, with provisions for accommodating items to be installed later. 

1.5 MEETINGS 

A. In addition to Project Meetings specified in Section 01220, hold Coordination Meetings 
and Pre-installation Conferences with personnel and subcontractors to assure 
coordination of Work. 

I .6 GENERAL COORDINATION 

A. Coordinate all portions of the Work under the Contract. Require subcontractor(s) to 
coordinate their portion of the Work and provide their requirements for coordination of 
their work with other related Work. 

Coordinate mechanical and electrical Work with that of other trades in order that various 
components of systems are installed at proper time, f i t  available space, and allow proper 
service access to those requiring maintenance, including equipment specified in other 
Divisions. 

Coordinate Work of subcontractors having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment. 

Coordinate use of project space and sequence of installation of mechanical, plumbing, 
and electrical work which is indicated diagrammatically on Drawings. Follow routing 
shown for pipes, ducts, and conduits as closely as practicable, with due allowance for 
available physical space; make runs parallel with lines of building. Utilize space 
efficiently to maximize accessibility for other installations, for maintenance, and for 
repairs. 

B. 

C. 

D. 
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SECTION 01100 - COORDINATION 

E. In normally occupied areas, except as otherwise shown, conceal pipes, ducts, conduit, 
and wiring in the construction. Coordinate locations of fixtures and outlets with finish 
elements. Provide escutcheon plates at penetrations through finished surfaces with finish 
appropriate to adjacent finish surface. 

F. Coordinate Drawings: Before materials are fabricated or Work begun, prepare 
coordination drawings including plans, elevations, sections, and other details as required 
to clearly define relationships between sleeves, piping, ductwork, conduit, ceiling grid, 
lighting, fire sprinkler, HVAC equipment and other mechanical, plumbing and electrical 
equipment with other components of building such as beams, columns, ceilings, and 
walls. 

I ) .  Hold coordination meetings with trades providing the above work, to coordinate 
work of the trades for each floor and mechanical areas. 

Prepare coordination drawings to 1/4"= 1'-W scale or larger for general layout 
and 318" = 1 ' - 0  for plans and sections in congested areas such as equipment 
spaces. 

Resolve conflicts between trades, prepare composite coordinate drawings and 
obtain signatures on original composite coordination drawings. 

When conflicts cannot be resolved, Contractor shall request clarification prior to 
proceeding with that portion of the Work affected by such conflicts or 
discrepancies. Prepare interference drawings to scale and include plans, 
elevations, sections, and other details as required to clearly define the conflict 
between the various systems and other components of the building such as 
beams, columns, and walls, and to indicate the Contractor's proposed solution. 

Submit drawings for approval whenever job measurements and an analysis of the 
Drawings and Specifications by the Contractor indicate that various systems 
cannot be installed without significant deviation from the intent of the Contract. 
When such an interference is encountered, cease work in the general areas of the 
conflict until a solution to the question has been reviewed by the Design 
Consultant. 

Submit origmal composite coordination drawings as part of record document 
submittals specified in Section 01810. 

2). 

3). 

4). 

5). 

6). 

G. Remove and relocate items at no additional cost to the Authority, which are installed in a 
manner which prevents necessary future access. 

1.7 COORDINATION OF EQUIPMENT AND MATERIALS 

A. 

B. 

Schedule and coordinate submittals specified in Section 01300. 

Coordinate Work of various subcontractors having interdependent responsibilities for 
installing, connecting to, and placing in service, such equipment. 
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SECTION 01100 - COORDINATION 

C. Coordinate requests for substitutions to assure compatibility of space, of operating 
elements, and effect on Work of other subcontractors. 

1.8 COORDINATION OF CONTRACT CLOSE-OUT 

A. Coordinate completion and cleanup of Work of separate subcontractors in preparation 
for Substantial Completion. 

After Client School District’s occupancy of premises, coordinate access to site by 
various subcontractors for correction of defective work and work not in accordance with 
Contract Documents, to minimize disruption of Client School District’s activities. 

Assemble and coordinate close-out submittals specified in section 01700 

B. 

C. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01100 
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SECTION 01100 - COORDINATION 

PART 1 -GENERAL 

1.1 

1.2 

1.3 

1.4 

1.5 

1.6 

RELATED DOCUMENTS 

A. Provisions established within the General and Supplemental Conditions of the Contract, 
Specifications, and Drawings are collectively applicable to this Section. 

SECTION INCLUDES 

A. 

RELATED SECTIONS 

A. 

B. Section 01220 -Project Meetings 

DESCRIPTION 

A. Coordination of scheduling, submittals, and Work of the various Sections of 
Specifications to assure efficient and orderly sequence of installation of construction 
elements, with provisions for accommodating items to be installed later. 

Coordination of Work of the Contract. 

Section 01 130 - Cutting and Patching 

MEETINGS 

A. In addition to Project Meetings specified in Section 01220, hold Coordination Meetings 
and Pre-installation Conferences with personnel and subcontractors to assure 
coordination of Work. 

GENERAL COORDINATION 

A. Coordinate all portions of the Work under the Contract. Require subcontractor(s) to 
coordinate their portion of the Work and provide their requirements for coordination of 
their work with other related Work. 

Coordinate mechanical and electrical Work with that of other trades in order that various 
components of systems are installed at proper time, fit available space, and allow proper 
service access to those requiring maintenance, including equipment specified in other 
Divisions. 

Coordinate Work of subcontractors having interdependent responsibilities for installing, 
connecting to, and placing in service, such equipment. 

Coordinate use of project space and sequence of installation of mechanical, plumbing, 
and electrical work which is indicated diagrammatically on Drawings. Follow routing 
shown for pipes, ducts, and conduits as closely as practicable, with due allowance for 
available physical space; make runs parallel with lines of building. Utilize space 
efficiently to maximize accessibility for other installations, for maintenance, and for 
repairs. 

B. 

C. 

D. 

NJEDA Contract # ES-0029-EOI 
Revised: December 14.2004 niino-1 



SECTION 01100 - COORDINATION 

E. In normally occupied areas, except as otherwise shown, conceal pipes, ducts, conduit, 
and wiring in the construction. Coordinate locations of fixtures and outlets with finish 
elements. Provide escutcheon plates at penetrations through finished surfaces with finish 
appropriate to adjacent finish surface. 

F. Coordinate Drawings: Before materials are fabricated or Work begun, prepare 
coordination drawings including plans, elevations, sections, and other details as required 
to clearly define relationships between sleeves, piping, ductwork, conduit, ceiling grid, 
lighting, fire sprinkler, HVAC equipment and other mechanical, plumbing and electrical 
equipment with other components of building such as beams, columns, ceilings, and 
walls. 

1). Hold coordination meetings with trades providing the above work, to coordinate 
work of the trades for each floor and mechanical areas. 

Prepare coordination drawings to 1/4"= 1 '4"  scale or larger for general layout 
and 3/8" = 1 ' - 0  for plans and sections in congested areas such as equipment 
spaces. 

Resolve conflicts between trades, prepare composite coordinate drawings and 
obtain signatures on original composite coordination drawings. 

When conflicts cannot be resolved, Contractor shall request clarification prior to 
proceeding with that portion of the Work affected by such conflicts or 
discrepancies. Prepare interference drawings to scale and include plans, 
elevations, sections, and other details as required to clearly define the conflict 
between the various systems and other components of the building such as 
beams, columns, and walls, and to indicate the Contractor's proposed solution. 

Submit drawings for approval whenever job measurements and an analysis of the 
Drawings and Specifications by the Contractor indicate that various systems 
cannot be installed without significant deviation from the intent of the Contract. 
When such an interference is encountered, cease work in the general areas of the 
conflict until a solution to the question has been reviewed by the Design 
Consultant. 

Submit original composite coordination drawings as part of record document 
submittals specified in Section 01810. 

2). 

3). 

4). 

5) .  

6). 

G. Remove and relocate items at no additional cost to the Authority, which are installed in a 
manner which prevents necessary future access. 

I .7 COORDINATION OF EQUIPMENT AND MATERIALS 

A. 

E%. 

Schedule and coordinate submittals specified in Section 01300. 

Coordinate Work of various subcontractors having interdependent responsibilities for 
installing, connecting to, and placing in service, such equipment. 
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SECTION 01100 - COORDINATION 

C. Coordinate requests for substitutions to assure compatibility of space, of operating 
elements, and effect on Work of other subcontractors. 

I .8 COORDINATION OF CONTRACT CLOSE-OUT 

A. Coordinate completion and cleanup of Work of separate subcontractors in preparation 
for Substantial Completion. 

After Client School District’s occupancy of premises, coordinate access to site by 
various subcontractors for correction of defective work and work not in accordance with 
Contract Documents, to minimize disruption of Client School District’s activities. 

Assemble and coordinate close-out submittals specified in section 0 1700. 

B. 

C. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01100 
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SECTION 01 130 - CUTTING AND PATCHING 

PART 1 - GENERAL 

1. I RELATED DOCUMENTS 

A. Drawings and General Provisions of Contract, including but not limited to, General and 
Supplementary Conditions and other Division I ,  Specification Sections, apply to work of 
this Section. 

I .2 DESCRlPTlON OF WORK 

A. Definitions: “Cutting and Patching” includes cutting into existing construction to 
provide for the installation or performance of other Work and subsequent fitting and 
patching required to restore surfaces to their original conditions. 

“Cutting and Patching” is performed for coordination of the Work, to uncover work for 
access or inspection, to obtain samples for testing, to permit alternations to be performed, 
or for other similar purposes. 

Cutting and Patching performed during the manufacture of products, or during the initial 
fabrication, erection or installation processes is not considered to the “Cutting and 
Patching” under this definition. Drilling of holes to install fasteners and similar 
operations are also not considered to be “Cutting and Patching”. 

B. 

C. 

I .3 QUALITY ASSURANCE 

A. Requirements for Structural Work: Do not cut and patch structural work without prior 
approval of a structural engineer. 

Operational and Safety Limitations: Do not cut and patch operational elements or safety 
related components in a manner that would result in a reduction of their capacity to 
perform in the manner intended, including energy performance, or that would result in 
increased maintenance, or decreased operational life or decreased safety. 

B. 

1.4 SUBMITTALS 

A. Procedural Proposal for Cutting and Patching: Where prior approval of cutting and 
patching is required, submit proposed procedures for this work well in advance of the 
time work will be performed and request approval to proceed. Include the following 
information, as applicable, in the submittal. 

List products to be used and firms that will perform work. 

Give dates when work is expected to be performed 

List utilities that will be disturbed or otherwise be affected by work, including those that 
will be relocated and those that will be out-of-service temporarily. Indicate how long 
utility service will be disrupted. 

B. 

C. 

D. 
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SECTION 01130 - CUTTING AND PATCHING 

E. Approval by the Design Consultant or Project Management Firm to proceed with cutting 
and patching work does not waive the Design Consultant’s or Project Management 
Firm’s right to later require complete removal and replacement of work found to be cut 
and patched in an unsatisfactory manner. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General: Except as otherwise indicated, or as directed by the Design Consultant or 
Project Management Firm, use materials for cutting and patching that are identical to 
existing materials. If identical materials are not available, or cannot be used, use 
materials that match existing adjacent surfaces to the fullest extent possible with regard 
to visual effect. Use materials for cutting and patching that will result in equal-or-better 
performance characteristics. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Before cutting, examine the surface to be cut and patched and the conditions under 
which the work is to be performed. If unsafe or otherwise unsatisfactory conditions are 
encountered notify Project Management Firm immediately. Execute cutting (including 
excavation) fitting or patching of work required to: make several parts f i t  properly; 
uncover work to provide for installation or ill-timed work; remove and replace defective 
work; remove and replace work not conforming to requirements of Contract Documents. 

3.2 PREPARATION 

A. 

B. Protection: Protect other work during cutting and patching to prevent damage. Provide 
protection from adverse weather conditions for that part of the project that may be 
exposed during cutting and patching operations. 

Temporary Support: To prevent failure provide temporary support of work to be cut. 

3.3 PERFORMANCE 

A. General: Except as otherwise indicated or as approved by the Design Consultant or 
Project Management Firm, proceed with cutting and patching at the earliest feasible time 
and complete work without delay. 

Cutting: Cut the work using methods that are least likely to damage work to be retained 
or adjoining work. Where possible review proposed procedures with the original 
installer; comply with original installer’s recommendations. 

B. 
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SECTION 01 130 - CUTTING AND PATCHING 

C. 

D. 

E. 

F. 

G. 

H. 

1. 

In general, where cutting is required use hand or small power tools designed for sawing 
or grinding, not hammering and chopping. Cut through concrete and masonry using a 
cutting machine such as a carborundum saw or core drill to insure a neat hole. Cut holes 
and slots neatly to size required with minimum disturbance of adjacent work. To avoid 
maning existing finished surfaces, cut or drill from exposed or finished side into 
concealed surfaces. Temporarily cover openings when not in use. 

Comply with requirements of applicable Sections of Division 2 where cutting and 
patching require excavating and backfilling. 

Patching: Patch with seams which are durable and as invisible as possible. Comply with 
specified tolerances for the work. 

Where feasible, inspect and test patched areas to demonstrate integrity of work. 

Restore exposed finishes of patched areas and where necessary extend finish restoration 
into retained adjoining work in a manner which will eliminate evidence of patching and 
refinishing. 

Where removal of walls or partitions extends one finished area into another finished 
area, patch and repair floor and wall surfaces in the new space to provide an even surface 
of uniform color and appearance, remove existing floor and wall coverings and replace 
with new materials. 

Where patch occurs in a smooth painted surface, extend final paint coat over entire 
unbroken surface containing patch, after patched area has received prime and base coat. 

3.4 CLEANING 

A. Thoroughly clean areas and spaces where work is performed or used as access to work. 
Remove completely, point mortar, oils, putty, and items of similar nature. Thoroughly 
clean piping, conduit, and similar features before painting or other finishing is applied. 
Restore damaged pipe covering to its original condition 

END OF SECTION 01130 
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SECTION 01200 - PRECONSTRUCTION CONFERENCE 

PART 1 - GENERAL 

1 .1  

1.2 

I .3 

1.4 

RELATED DOCUMENTS 

A. Provisions established within the General and Supplementary General Conditions of the 
Contract, Specifications, and the Drawings are collectively applicable to this Section. 

SECTION INCLUDES 

A. 

RELATED SECTIONS / DOCUMENTS 

A. 

B. 

C. Section 01 100 -Coordination. 

D. Section 01220 - Project Meetings 

PRECONSTRUCTION CONFERENCE 

A. 

Contractor participation in preconstmction conferences. 

Instructions to Bidders: Pre-Bid Conference. 

Section 01010 - Summary of Work. 

The PMF shall schedule and conduct the meeting within ten (IO) days after Contract is 
signed. 

Attendance: Authority, PMF, Design Consultant, Contractor and representatives of major 
Subcontractors. 

Agenda (including but not limited to) 

1.  Review of Contract Documents. 

2. 

B. 

C. 

Submittal of list of all subcontractors, list of products, schedule of values, and 
progress schedule. 

3. Designation of responsible personnel. 

4. Procedures and processing of field decisions, submittals, substitutions, 
applications for payments, proposal requests, change orders, and Contract close- 
out procedures. 

Use of premises by Authority, Client School District and Contractor. 

Authority's requirements: Compliance with prevailing wage and affirmative 
action. 

5 .  

6. 

7. Temporary facilities. 

8. Survey and building layout. 
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SECTION OlZUO - PKE~’OZISTRUC1ION CONFERENCE 

9. 

IO.  Schedules. 

1 1 .  Procedures for testing. 

12. 

13. 

14. 

Safety, security and housekeeping procedures. 

Procedures for maintaining Record Documents. 

Requirements for startup of equipment. 

Inspection and acceptance of equipment put into service during construction 
period. 

15. Project Close-out requirements 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01200 
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SECTION 01220 - PROJECT MEETINGS 

PART 1 - GENEKAL 

1.1  

1.2 

I .3 

I .4 

RELATED DOCUMENTS 

A. Provisions established within the General and Supplementary General Conditions of the 
Contract, Specifications, and the Drawings are collectively applicable to this Section. 

SECTIONS NCLUDES 

A. 

B. Reinstallation conferences 

RELATED SECTIONS 

A. Sections 01 100 -Coordination. 

n. 

C. Section 01300 - Submittals. 

D. 

E. 

F. 

PROGRESS MEETING 

A. 

Scheduling and administration of progress meetings. 

Section 01200 - Preconstruction Conferences 

Section 01310 - Progess Schedules. 

Section 01810 -Project Record Documents 

Section 01820 - Operation and Maintenance Data. 

The Project Management Firm will schedule and administer weekly construction 
progress meetings, throughout progress of Work as appropriate. It will prepare agenda, 
and distribute notice of meeting to participants, and distribute minutes within five (5) 
days after meeting. 

Project Management Firm shall make physical arrangements 

PMF will preside at meetings, record minutes, and distribute copies after meeting to 
participants, and to entities affected by decisions at meetings. 

Location of Meetings: Contractor's field office or at other location as appropriate 

Attendance: Contractor, job superintendent, subcontractors and suppliers (as appropriate 
to agenda), Authority, PMF, Design Consultant and professional consultants (as 
appropriate). 

F. Anticipated Agenda: 

B. 

C. 

D. 

E. 

I .  

2 .  

Approval of minutes of previous meeting. 

Review of Work progress and Contractor's daily manpower reports 
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SECTION 01220 - PROJECT MEETINGS 

3. 

4. 

5. 

6. 

7. 

8. 

9. 

IO.  

11 .  

12. 

13. 

Field observations, problems, and decisions. 

Identification of problems which impede planned progress. 

Review of submittals, schedule and status of submittals. 

Review of off-site fabrication and delivery schedules. 

Maintenance of project schedule. 

Corrective measures to regain projected schedule. 

Planned progress during succeeding work period. 

Coordination of projected progress. 

Maintenance of quality and work standards. 

Effect of proposed changes on project schedule and coordination 

Other business relating to Work. 

I .5 PREINSTALLATION CONFERENCES 

A. When required in individual Specification Sections, the Contractor will convene a 
preinstallation conference at work site prior to commencing work of the Section. 

Contractor shall require attendance of entities directly affecting, or affected by, Work of 
the Section. 

Contractor shall notify PMF and Design Consultant seven (7) days in advance of meeting 
date. 

Contractor shall prepare agenda, preside at conference, record minutes, and distribute 
copies within five (5) days after conference to participants, with two (2) copies to the 
PMF. 

B. 

C. 

I). 

E. Contractor shall review conditions of installation, preparation and installation 
procedures, and coordination with related work. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 01220 
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SECTION 01300 - SUBMITTALS 

PART 1 - GENERAL 

I .  1 RELATED DOCUMENTS 

A. Drawings and General Provisions of Contract including, but not limited to, General 
Conditions and Supplementary Conditions and Division 1 Specifications Sections, apply 
to Work of this Section. 

I .2 DESCRIPTION OF REQUIREMENTS 

A. e: This Section specifies procedural requirements for non-administrative 
submittals including shop drawings, product data, samples and other work-related 
submittals. Shop drawings, product data, samples and other work-related submittals are 
required to amplify, expand and coordinate the information contained in the Contract 
Documents. 

Refer to other Division 1 Sections and other Contract Documents for Specifications on 
administrative, non-work-related submittals. Such submittals include, but are not limited 
to the following: 

I ) .  Permits. 

2) .  Payment Applications 

3). Performance and Payment Bonds. 

4). Insurance Certificates. 

5) .  Inspection and Test Reports 

6). Schedule of Values 

7 ) .  Progress Reports. 

8). Listing of Subcontractors 

Shou Drawings are technical drawings and data that have been specially prepared for this 
Project, including hut not limited to the following items: 

1). Fabrication and installation drawings. 

2 ) .  Setting diagrams 

3). Shopwork manufacturing instructions 

4). Templates 

5) .  Patterns. 

6). 

B. 

C. 

Coordination drawings (for use on-site) 
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SECTION 01300 - SUBMITTALS 

7). Material Schedules. 

8 ) .  Design mix formulas. 

9). Contractor’s engineering calculations. 

Standard information prepared without specific reference to a Project 
is not considered to be shop drawings. 

D. Product Data includes standard printed information on manufactured products that has 
not been specially prepared for this Project, including but not limited to the following 
items: 

I ) .  

2). Standard color charts. 

3). Catalog cuts. 

4). Roughing-in diagram and templates. 

5). Standard wiring diagrams. 

6) .  Printed performance curves. 

7). Operational range diagrams. 

8). Mill reports. 

9). 

Samples are physical examples of Work, including but not limited to the following items: 

1). 

2) .  

3). 

4). 

5). Color range sets. 

6) .  

Miscellaneous Submittals are work-related, non-administrative submittals that do not f i t  
in the three previous categories, including but not limited to the following: 

1 ). 

Manufacturer’s product specifications and installation instructions. 

Standard product operating and maintenance manuals. 

E. 

Partial sections of manufactured or fabricated work. 

Small cuts or container of materials. 

Complete units of repetitively-used materials. 

Swatches showing color, texture and pattern. 

Units of work to be used for independent inspection and testing. 

F. 

Specially prepared and standard printed warranties. 
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2). Maintenance agreements 

3). Workmanship bonds. 

4). Survey data and reports 

5). Project photographs, 

6). Testing and certification reports. 

7). Record Drawings 

8). Field measurement data 

9). Operating and maintenance manuals 

IO). 

11). 

12). Overrun stock 

1.3 SUBMITTAL PROCEDURES 

Keys and other security protection devices 

Maintenance tools and spare parts. 

A. 

B. 

-: Refer to the General Conditions for basic procedures for submittal handling. 

Coordination: Coordinate the preparation and processing of submittals with the 
performance of the Work. Coordinate each separate submittal with other submittals and 
related activities such as testing, purchasing, fabrication, delivery and similar activities 
that require sequential activity. 

Coordinate the submittal of different units of interrelated work so that one submittal will 
not he delayed by the Design Consultant’s need to review a related submittal. The 
Design Consultant reserves the right to withhold action on any submittal requiring 
coordination with other submittals that are forthcoming. 

Submittal log: Prepare separate log showing principal work-related submittals and their 
initial submittal dates as required for coordination of the Work. Organize the log by the 
related Specification number sequence. Submit the log within 45 days of the date of 
commencement of the Work. 

Coordination of Submittal Times: Prepare and transmit each submittal to the Design 
Consultant and Project Management Firm sufficiently in advance of the scheduled 
performance of related work and other applicable activities. Transmit different kinds of 
submittals for the same unit of work so that processing will not be delayed by the Design 
Consultant’s need to review submittals concurrently for coordination. 

C. 

D. 
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